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WOOD, PLASTIC & COMPOSITE
1 2416 #2 SYP (PT)- 122 LF P.T Sill Plate 9 EA
E o
2 w 2 2616 #2 SYP (PT)- 122 LF P.T Sill Plate 20 EA
2 3
3 v I 24STUDS104R Pre- Cut Studs @ Interior Wall 115 EA
< o
4 2416 #2 SYP Top plate & Mid span Blocking 26 EA
5 11-7/8" LVL Floor Girder 8/10,2/12',2/14',2/18',2/22',2/24' 286 LF
6 11-7/8" LVL Floor Girder 3/8',6/10',3/12',3/14',3/18' 238 LF
7 11-7/8"TJI/ 8'L TJI Floor Joist @ 16" O.C. 36 EA
8 11-7/8"TJI/ 10" L TJI Floor Joist @ 16" O.C. 33 EA
9 11-7/8"TJI/ 12"'L TJI Floor Joist @ 16" O.C. 42 EA
10 11-7/8"TJI/ 14" L TJI Floor Joist @ 16" O.C. 17 EA
11 11-7/8"TJI/ 16'L TJI Floor Joist @ 16" O.C. 42 EA
12 11-7/8" (Rim) 12" D LVL Rim 272 LF
13 34BP Sub Floor 90 SHEETS
14 SB29 Sub Floor Adhesive 23 EA
15 no: 2416 #2 SYP Bottom Plate @ Exterior Wall 17 EA
16 Q 2416 #2 SYP Bottom Plate @ Interior Waill 23 EA
17 : 2416 #2 SYP Bottom Plate @ Interior Fire Place Wall 1 EA
18 &’ 24STUDS116R #2 SPF Pre- Cut Studs @ Exterior Wall 229 EA
19 (T 24STUDS116R #2 SPF Pre- Cut Studs @ Interior Wall 303 EA
20 24STUDS116R #2 SPF Pre- Cut Studs @ Interior Fire Wall 11 EA
21 2416 #2 SYP Top plate & Mid span Blocking @ Exterior Wall 51 EA
22 2416 #2 SYP Top plate & Mid span Blocking @ Interior Wall 67 EA
23 2416 #2 SYP Top plate & Mid span Blocking @ Interior Fire Wall 3 EA
24 2816 #2 SYP Header 7 EA
T T 77,1777 S S N
26 4100SB 7/16" OSB Exterior Wall Sheathing 74 SHEETS
27 10125 Tyvek Building Paper Wrap 3 EA
28 Tyvek tape Building Paper tape 6 EA
29 11-7/8"TJI/ 8'L TJI Floor Joist @ 16" O.C. 37 EA
30 11-7/8"TJI/ 10" L TJI Floor Joist @ 16" O.C. 14 EA
31 11-7/8"TJI/ 12'L TJI Floor Joist @ 16" O.C. 19 EA
32 11-7/8"TJI/ 14'L TJI Floor Joist @ 16" O.C. 40 EA
33 288 #2 SYP Floor Joist @ 16" O.C. 5 EA
34 2810 #2 SYP Floor Joist @ 16" O.C. 12 EA
35 2812 #2 SYP Floor Joist @ 16" O.C. 6 EA
36 2814 #2 SYP Floor Joist @ 16" O.C. 29 EA
37 2816 #2 SYP Floor Joist @ 16" O.C. 6 EA
38 34BP Sub Floor 81 SHEETS
39 SB29 Sub Floor Adhesive 21 EA
40 2416 #2 SYP Bottom Plate @ Exterior Wall 15 EA
41 2416 #2 SYP Bottom Plate @ Interior Wall 15 EA
42 24STUDS92R #2 SPF Pre- Cut Studs @ Exterior Wall 24 EA
43 24STUDS92R #2 SPF Pre- Cut Studs @ Interior Wall 6 EA
44 24STUDS116R #2 SPF Pre- Cut Studs @ Exterior Wall 171 EA
45 24STUDS116R #2 SPF Pre- Cut Studs @ Exterior Wall 196 EA
46 2416 #2 SYP Top plate & Mid span Blocking @ Exterior Wall 43 EA
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47 2416 #2 SYP Top plate & Mid span Blocking @ Interior Wall 43 EA
48 2816 #2 SYP Header 8 EA
49

50 268 #2 SYP Ceiling Joist @ 16" 16 EA
51 2610 #2 SYP Ceiling Joist @ 16" 10 EA
52 2612 #2 SYP Ceiling Joist @ 16" 7 EA
53 288 #2 SYP Ceiling Joist @ 16" 18 EA
54 2810 #2 SYP Ceiling Joist @ 16" 7 EA
55 2812 #2 SYP Ceiling Joist @ 16" 8 EA
56 2814 #2 SYP Ceiling Joist @ 16" 27 EA
57 21018 #2 SYP Ceiling Joist @ 16" 25 EA
58 4100SB 7/16" OSB Exterior Wall Sheathing 61 SHEETS
59 10125 Tyvek Building Paper Wrap 2 EA
60 Tyvek tape Building Paper tape 4 EA
61 21016 #2 SYP Ridge, Hip & Valley Beam 20 EA
62 2108 #2 SYP Roof Rafter @ 16" O.C 55 EA
63 21010 #2 SYP Roof Rafter @ 16" O.C 23 EA
64 21012 #2 SYP Roof Rafter @ 16" O.C 20 EA
65 21014 #2 SYP Roof Rafter @ 16" O.C 64 EA
66 21016 #2 SYP Roof Rafter @ 16" O.C 8 EA
67 21018 #2 SYP Roof Rafter @ 16" O.C 6 EA
68 21020 #2 SYP Roof Rafter @ 16" O.C 12 EA
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69 21022 #2 SYP Roof Rafter @ 16" O.C EA
70 21024 #2 SYP Roof Rafter @ 16" O.C 19 EA
71 2816 #2 SYP Sub Fascia Blocking 32 EA
72 7160SB Roof Sheathing 128 EA
73 Plywood Clips Sheathing Clips 512 EA
74 10x3'3" Solid Wood Stair Tread 42 EA
75 o g 7-1/2x3'3" Solid Wood Stair Riser 48 EA
76 < s 21216 #2 SPF Stair Stringer 13 EA
77 (I;) é 2108 #2 SYP Stair landing framing 2 EA
78 s 34BP Sub Floor @ stair 8 SHEETS
79 SB29 Sub Floor Adhesive 2 EA
80 10109 #2 SPF (PT) Treated Deck Post 14 EA
81 2128 #2 SYP (PT) Deck Beam 10 EA
82 2129 #2 SYP (PT) Deck Beam 9 EA
83 21210 #2 SYP (PT) Deck Beam 3 EA
84 21214 #2 SYP (PT) Deck Beam 4 EA
85 g 21218 #2 SYP (PT) Deck Beam 18 EA
86 = 21216#2 SYP (PT) Ledger Blocking 5 EA
87 é 21010 #2 SYP Deck floor Joist @ 16" O.C. 61 EA
88 Ll 21012 #2 SYP Deck floor Joist @ 16" O.C. 30 EA
89 6 21014 #2 SYP Deck floor Joist @ 16" O.C. 13 EA
Q0 Ial 21216 #2 SYP Roof Beam 7 EA
91 2616 #2 SYP Ledger Blocking 3 EA
92 2610 #2 SYP Ceiling Joist @ 16" 30 EA
93 21012 #2 SYP Roof Rafter @ 16" O.C 25 EA
94 7160SB Roof Sheathing 14.0 EA
95 Plywood Clips Sheathing Clips 56.0 EA
96 889 #2 SPF (PT) Treated Wood Post 4 EA
97 21212 #2 SYP (PT) Front Porch Beam 6 EA
98 21214 #2 SYP (PT) Front Porch Beam 3 EA
99 21216#2 SYP (PT) Ledger Blocking 3 EA
100 2108 #2 SYP Front Porch floor Joist @ 16" O.C. 26 EA
101 21216 #2 SYP Roof Beam 7 EA
102 2616 #2 SYP Ledger Blocking 3 EA
103 268 #2 SYP Ceiling Joist @ 16" 25 EA
104 2108 #2 SYP Roof Rafter @ 16" O.C 11 EA
105 21014 #2 SYP Roof Rafter @ 16" O.C 15 EA
106 7160SB Roof Sheathing 12 EA
107 Plywood Clips Sheathing Clips 48 EA
Notes:

1. Wastage of 10% is figured with all quantities,

2. We have assume building is in high wind area, we have taken 480 Nails per 1 SQ. Please Confirm & VIF.

3. Assumed 12' Long Vinyl Soffit.(Verify Size)

4. Simpson hold-down quantity assumed, as hold-down shown on plans. Please confirm & VIF.

5. Simpson hangers are assumed @ Roof rafter on both side. Please confirm & VIF.

6. 2-2x8 Headers assumed @ all exterior wall openings. Please Confirm & VIF.

7. We gave assumed 14" LVL @ First Floor opening where no size available. Please Confirm & VIF.

8. We have provided separate tab for lumber framing & other finishes like roofing, siding & dry wall. Please See next tab for roofing, siding & dry wall

quantities.
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